CONTRACT NOQ. 98950

BITUMINOUS PAVEMENT - FAI 57 STAGE 4

[ TOTAL [SHEET

EA: 1 SECTION coUNTY | JOTAL [SHEE
. - WILLIAMSON | 917 | 307

STA. T0 STA.

FED. ROAD DIST. N0, [ILLINOIS | FED. AID PROJECT

*

FAI 57 & FAU 9629 (OLD IL. 13)

(X1-6-2)VB-2, (X1-6HBK-2

ci\pro Jects\d302802\oldI3Noldi3sch.m32

50.0000 ‘ / IN.

= 12/6/2906
= kranzjo

PLOT DATE
FILE NAME
PLOT SCALE
USER NAME

VERT.
SCALE: HORIZ.

SCHEDULE

POLYMERIZED | POLYMERIZED | POLYMERIZED BITUMINOUS BITUMINGUS CONCRETE PAVEMENT (FULL DEPTH)
BITUMINOUS BITUMINOUS BITUMINOUS CONCRETE SUPERPAVE, 14 1/4" SUB-BASE | SUB-BASE | SUB-BASE
LOCATION CONCRETE CONCRETE CONCRETE BINDER FOR INFORMATION ONLY STABILIZED GRANULAR|GRANULAR|GRANULAR| BITUMINOUS |AGGREGATE| MATERIAL
STATION TO STATION SURFACE COURSE|SURFACE COURSE|BINDER COURSE COURSE POLY BIT SURFACE|POLY BIT EINDER|BIT BINDER SUB-BASE MATERIAL, | MATERIAL, | MATERIAL,| MATERIAL | (PRIME |TRANSFER
SUPERPAVE SUPERPAVE SUPERPAVE | SUPERPAVE IL-19.0, N90 MIX D, N105 IL-19.0, N105 |1L-19.0, N9O 4 10" TYPEC |(PRIME COAT)] COAT) DEVICE
MIX D, N105 MIX E, N105 IL-19.0, N105 | INFO, ONLY 112" 214" 10 1/2"
TON TON TON THICKNESS (INJ| __TON TON TON TON SQYD SQ YD SQYD TON GALLON TON TON
FAI-57
NORTHBOUND
STA 1512465 TO STA  1513+00 15.0] 6
STA 1513400 TO STA 1514445 60.0 12.00) 168.0 307 10 76[
STA  1514+45 T0 STA 1514495 29.0 12.00] 60.0] M 4 28
STA  1514+95 TO STA 1515463 29.0 12.0 & VAR 117.0, 157 6 46
STA  1515+60 T0 STA 1515466 (SEE NOTE 1) 45
STA  1515+66 TO STA 1515493 104|
STA 1517426 T0 STA 1517453 104]
STA 1517453 T0 STA  1517+59 (SEE NOTE 1) 45|
TA  1517+56 TO TA 1518478 5.00 98.0 303
TA_ 1517+56 TO STA 1518478 60.0 1208 VAR 289.0 212 1 151
TA 518+7 TO TA 1519458 5.00 48.0
TA__1518+78 TO STA 1519+58 52.0 12.0 & VAR| 203.0 11§ 165 7 109
STA 1519+58 TO TA  1523+45 5.00 36.0
STA 1519+58 TO STA  1523+45 299.0! 11.00 461.0| 884 129] 24 305
STA 1525486 TO STA  1528+80 5.00 84.0) I
STA  1525+86 TO STA  1528+80 215.0] 11.0 & VAR 1,119.0] 1,594 259 46 526
STA  1528+77 TO STA  1528+83 (SEE NOTE 1 & 2) 61 44
STA  1528+83 TO STA  1529+10 130}
STA 1530+84 TO STA  1531+11 96
STA  1531+11 T0 STA  1531+17 (SEE NOTE 1 &2) 42 35
STA 1531+14 TO STA  1532+75 62.0 9.75] 280.0 444, 53 7] 141
STA 1532475 To STA__1534+00 480 575 218.0 301 22 g 97
STA  1534+00 TO STA  1536+40 5.00] 22.0
STA 1534400 TO STA  1536+40 93.0 9.75 & VAR 399.0 565 80, 11 189
STA  1536+40 TO STA 1538480 15.00] 70.0]
STA  1536+40 TO STA 1538490 98.0 9.75 411.0] 847 12 260
SOUTHBOUND
STA _ 1510+00 TO STA  1511+11 15.00] 80.0
STA  1510+00 TO STA  1511+11 43.0 11.00| 171.0 379 7| 120
- STA  1511+11 TO STA 1511480 15.00| 19.0
STA  1511+11 TO STA  1511+80 27.0 11.00) 129.0 235 4 75
STA  1511+80 TO STA 1514481 5.00 28.0
STA  1511+80 TO STA 1514481 226.0] 11.00| 397.0] 744 100 18| 262
STA  1514+81 TO TA 1515461 5.00 7.0
TA 1514481 TO TA  1515+61 60.0 11.00)| 134.0] 234 26 5 84
STA  1515+58 TO TA __1515+64 (SEE NOTE 1) ) 45
TA  1515+64 TO TA  1515+9 96|
STA  1517+24 TO STA  1517+5 118|
STA  1517+51 TO STA  1517+57 (SEE NOTE 1) 54|
STA  1517+54 TO STA  1519+25 5.00 76.0 I 271
STA 1517+54 TO STA  1519+25 105.0; 11.0 & VAR 518.01 678 12| 274
STA  1522+15 T0 STA  1526+00 5.00 36.0
STA 1522+15 TO STA  1526+00 149.0 11.0 & VAR 754.0) 888 128 23| 319
STA 1526400 TO STA 1526+73 5.00 7.0
STA  1526+00 T0 STA  1526+73 28.0 9.75| 127.0] 82 4 77
STA  1526+73 T0 STA  1528+78 85.0; 9.75 382.0] 355 il 292
STA 1528+75 TO STA  1528+81 (SEE NOTE 1& 2) 46 34
STA  1528+81 TO STA  1529+08 100
STA _ 1530+82 TO STA 1531409 100
STA  1531+09 TO STA  1531+15 (SEENOTE 1&2) 46 34
STA  1531+12 TO STA  1532+22 45.0 9.75 203.0] 134 5 94
STA 1532422 T0 STA  1534+00 69.0 9.75 310.0] 198 8| 140
STA  1534+00 TO STA  1535+00 39.0 9.75 & VAR 200.0] 121 5| 79
STA  1535+00 TO STA  1536+00 5.00 27.0
STA  1535+00 TO STA  1536+00 39.0 9.75 & VAR 167.0| 171 84 5 78I
FAIl 57 STAGE 4 PROJECT TOTALS] [ 0 1,975 7,855) 0 10,969 1,640 251 3,975[ 0
NOTE: 1.) SUB-BASE GRANULAR MATERIAL 6" IS 12" UNDER THE SLEEPER PADS. THEREFORE THE QUANTITY iS DOUBLED AS SHOWN.
2.) STABILIZED SUB-BASE (VARIABLE DEPTH) AND BITUMINOUS MATERIAL (PRIME COAT) QUANITY GOES UNDERNEATH THE ENTIRE BRIDGE APPROACH PAVEMENT.
q E&E’ ISIONS ILLINOIS DEPARTMENT OF TRANSPORTATION
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